BANGALORE ELECTRICITY SUPPLY COMPANY LIMITED
(Wholly Owned by Government of Karnataka)

Ph No: 080- 2208 5379
E-mail: cgmproject.bescom@gmail.com

Chief General Manager (Ele)
Projects, Corporate Office,
BESCOM, K.R. Circle,
Bangalore-560 001

No: BESCOM/CGM (Proj)/DGM-1/BC-14/25-26/1265

Date: 06 AUG 2025

BESCOM's Reply/Clarification to the Bid documents:

SUB: Providing Electrical infrastructure to the regularized IP sets by extending 11 KV lines, Erection of 25 KVA Star 1 (4 Star) rated Distribution Transformers and Extension of LT line on Partial Turnkey basis (Major materials will be supplied by BESCOM) under item wise fixed price contact on PERCENTAGE QUOTING BASIS in BESCOM- Reg.

REF: 1. Tender Enquiry No's:

1. BESCOM/2025-26/EL/WORK_INDENT470
2. BESCOM/2025-26/EL/WORK_INDENT472
3. BESCOM/2025-26/EL/WORK_INDENT473
4. BESCOM/2025-26/EL/WORK_INDENT474
5. BESCOM/2025-26/EL/WORK_INDENT476
6. BESCOM/2025-26/EL/WORK_INDENT477
7. BESCOM/2025-26/EL/WORK_INDENT478
8. BESCOM/2025-26/EL/WORK_INDENT479
9. BESCOM/2025-26/EL/WORK_INDENT480
10. BESCOM/2025-26/EL/WORK_INDENT481
11. BESCOM/2025-26/EL/WORK_INDENT482
12. BESCOM/2025-26/EL/WORK_INDENT483
13. BESCOM/2025-26/EL/WORK_INDENT484
14. BESCOM/2025-26/EL/WORK_INDENT485
15. BESCOM/2025-26/EL/WORK_INDENT486
16. BESCOM/2025-26/EL/WORK_INDENT487
17. BESCOM/2025-26/EL/WORK_INDENT488
18. BESCOM/2025-26/EL/WORK_INDENT489
19. BESCOM/2025-26/EL/WORK_INDENT490
20. BESCOM/2025-26/EL/WORK_INDENT491
21. BESCOM/2025-26/EL/WORK_INDENT492
22. BESCOM/2025-26/EL/WORK_INDENT493
23. BESCOM/2025-26/EL/WORK_INDENT494
24. BESCOM/2025-26/EL/WORK_INDENT495
25. BESCOM/2025-26/EL/WORK_INDENT496
26. BESCOM/2025-26/EL/WORK_INDENT497
27. BESCOM/2025-26/EL/WORK_INDENT498
28. BESCOM/2025-26/EL/WORK_INDENT499
29. BESCOM/2025-26/EL/WORK_INDENT500
30. BESCOM/2025-26/EL/WORK_INDENT501

2. Pre bid meeting held on Dated.25.07.2025.
3. Approval accorded vide E-office file No: 222566 on 06.06.2025.

BESCOM has invited tenders for Providing Electrical infrastructure to the regularized IP sets by extending 11 KV lines, Erection of 25 KVA Star 1 (4 Star) rated Distribution Transformers and Extension of LT line on Partial Turnkey basis (Major materials will be supplied by BESCOM) under item wise fixed price contact on PERCENTAGE QUOTING BASIS in BESCOM vide enquiry no's cited under ref (1).

Consequent to the pre bid meeting held on 25.07.2025, BESCOM's clarifications/reply to the queries raised by the prospective bidders are enclosed here with as **ANNEXURE-'A'.** The Bidder shall take note of the same & quote accordingly.

Approved by Managing Director, BESCOM

(Ramesh Gudi)
Chief General Manager (Ele)
Projects, BESCOM.

BANGALORE ELECTRICITY SUPPLY COMPANY LIMITED

REPLY/CLARIFICATION TO THE QUERIES OF THE PROSPECTIVE BIDDERS

Providing Electrical infrastructure to the regularized IP sets by extending 11 KV lines, Erection of 25 KVA Star 1 (4 Star) rated Distribution Transformers and Extension of LT line on Partial Turnkey basis (Major materials will be supplied by BESCOM) under item wise fixed price contact on PERCENTAGE QUOTING BASIS in BESCOM.- Reg.

REF: Tender Enquiry Nos,

ANNEXURE -A

1. BESCOM/2025-26/EL/WORK_INDENT470
2. BESCOM/2025-26/EL/WORK_INDENT472
3. BESCOM/2025-26/EL/WORK_INDENT473
4. BESCOM/2025-26/EL/WORK_INDENT474
5. BESCOM/2025-26/EL/WORK_INDENT476
6. BESCOM/2025-26/EL/WORK_INDENT477
7. BESCOM/2025-26/EL/WORK_INDENT478
8. BESCOM/2025-26/EL/WORK_INDENT479
9. BESCOM/2025-26/EL/WORK_INDENT480
10. BESCOM/2025-26/EL/WORK_INDENT481
11. BESCOM/2025-26/EL/WORK_INDENT482
12. BESCOM/2025-26/EL/WORK_INDENT483
13. BESCOM/2025-26/EL/WORK_INDENT484
14. BESCOM/2025-26/EL/WORK_INDENT485
15. BESCOM/2025-26/EL/WORK_INDENT486
16. BESCOM/2025-26/EL/WORK_INDENT487
17. BESCOM/2025-26/EL/WORK_INDENT488
18. BESCOM/2025-26/EL/WORK_INDENT489
19. BESCOM/2025-26/EL/WORK_INDENT490
20. BESCOM/2025-26/EL/WORK_INDENT491
21. BESCOM/2025-26/EL/WORK_INDENT492
22. BESCOM/2025-26/EL/WORK_INDENT493
23. BESCOM/2025-26/EL/WORK_INDENT494
24. BESCOM/2025-26/EL/WORK_INDENT495
25. BESCOM/2025-26/EL/WORK_INDENT496
26. BESCOM/2025-26/EL/WORK_INDENT497
27. BESCOM/2025-26/EL/WORK_INDENT498
28. BESCOM/2025-26/EL/WORK_INDENT499
29. BESCOM/2025-26/EL/WORK_INDENT500
30. BESCOM/2025-26/EL/WORK_INDENT501

Sl No	Section/Clause No/Page Nos	As per Tender Documents	Queries/Comments/Amendment requested	BESCOM's Reply/clarifications
1	Clause 3.2 (A) (3) of ITT of Bid documents	The bidder should have Executed in any one year, the following minimum quantities of work in the last Five years **(2020-21 to 2024-25)** to any DISCOMs/Public sector undertakings (PSU's) under Total turnkey or partial Turnkey basis. a) 11KV line (OH/UG/AB cable) or LT line (OH/UG/AB cable)or Together in RKMs:80% of the Total quantity of 11KV line & LT Line (RKMs) proposed in the tender. b) Distribution Transformers in No's:80% of the Transformer quantities proposed in the tender. In addition the above-executed quantum of work must be satisfactory operation of at least 12 Months from the date of commissioning till bid submission date.	During the year 2019 to 2023 contractors suffered from corona period and most of the contractors has no works to execute at that time. Hence we request your kind self to consider only 50% work done without asking quantity performance.	The bidder should have Executed in any one Year, the following minimum quantities of work in the last Five years **(2019-20 to 2023-24)** to any DISCOMs/ Public sector undertakings (PSU's) under Total turnkey or Partial Turnkey basis. a) 11 KV line (OH/UG/AB cable) or LT line (OH/UG/AB cable) or Together in RKMs: 80% of the Total quantity of 11 KV Line & LT Line (RKMs) proposed in the tender. b) Distribution Transformers in No's: 80% of the Transformer quantities proposed in the tender. In addition, the above-executed quantum of work must be satisfactory operation of at least 12 Months from the date of commissioning till bid submission date. **Please refer the amendment issued.**

Sl No	Section/Clause No/Page Nos	As per Tender Documents	Queries/Comments/Amendment requested	BESCOM's Reply/clarifications
2	Clause 3.2 (B) (4) of ITT of Bid documents	The bidder should have achieved in at least TWO financial year during the last five years (ie., FY 2019-20 to FY 2023-24), a minimum financial turnover of Rs. 92.99 lakhs (Usually not less than the amount put to tender)	We have noticed that the Financial Turnover has been asked TWO times the Tender put amount We request your kind self to consider it to Equal to the Tender put amount in any one Financial year and help the contractors to participate in the bid.	The bidder should have achieved in at least Two financial years during the last Five years (i.e., FY 2019-20 to FY 2023-24), **a minimum financial turnover not less than the amount put to tender (Excluding GST).** Note: Updated to FY 2024-25. The financial turnover shall be given a weight of 10% per year to bring them to the price level to FY 2024-25. **Please refer the amendment issued.**
3	Clause 3.2 (A) (3) of ITT of Bid documents	The bidder should have Executed in any one year, the following minimum quantities of work in the last Five years (2020-21 to 2024-25) to any DISCOMs/Public sector undertakings (PSU's) under Total turnkey or partial Turnkey basis. a) 11KV line (OH/UG/AB cable) or LT line (OH/UG/AB cable) or Together in RKMs:80% of the Total quantity of 11KV line & LT Line (RKMs) proposed in the tender. b) Distribution Transformers in No's:80% of the Transformer quantities proposed in the tender. In addition the above-executed quantum of work must be satisfactory operation of at least 12 Months from the date of commissioning till bid submission date.	The bidder should have Executed in any one year, the following minimum quantities of work in the last Five years (2019-20 to 2023-24) to any DISCOMs/Public sector undertakings (PSU's) under Total turnkey or partial Turnkey basis. a) 11KV line (OH/UG/AB cable) or LT line (OH/UG/AB cable) or Together in RKMs:80% of the Total quantity of 11KV line & LT Line (RKMs) proposed in the tender. b) Distribution Transformers in No's:80% of the Transformer quantities proposed in the tender. In addition the above-executed quantum of work must be satisfactory operation of at least 12 Months from the date of commissioning till bid submission date.	The bidder should have Executed in any one Year, the following minimum quantities of work in the last Five years **(2019-20 to 2023-24)** to any DISCOMs/ Public sector undertakings (PSU's) under Total turnkey or Partial Turnkey basis. a) 11 KV line (OH/UG/AB cable) or LT line (OH/UG/AB cable) or Together in RKMs: 80% of the Total quantity of 11 KV Line & LT Line (RKMs) proposed in the tender. b) Distribution Transformers in No's: 80% of the Transformer quantities proposed in the tender. In addition, the above-executed quantum of work must be satisfactory operation of at least 12 Months from the date of commissioning till bid submission date. **Please refer the amendment issued.**
4	Clause 3.2 (A) (2) of ITT of Bid documents	The bidder should have Satisfactorily completed at least One distribution work involving the works of 11 KV line (OH/UG/AB cable)/LT line (OH/UG/AB cable)/erection of Distribution Transformers on Total turnkey or Partial Turnkey basis to any DISCOMs/ Public sector undertakings (PSU's) in the last Five Financial Years (i.e., FY 2020-21 to 2024-25) as on the date of Bid Submission, to an extent of 50% of the Amount Put to Tender (Excluding GST).	Quantities of work successfully executed before the COVID period specifically for the finnacial years 2018-19 and 2019-20 to fulfill the criteria.	Tender condition prevails.
5	Clause 2A Sl. No 5(a) & (b)	The bidder should have Executed in any one year, the following minimum quantities of work in the last Five years (2020-21 to 2024-25) to any DISCOMs/Public sector undertakings (PSU's) under Total turnkey or partial Turnkey basis. a) 11KV line (OH/UG/AB cable) or LT line (OH/UG/AB cable)or Together in RKMs:80% of the Total quantity of 11KV line & LT Line (RKMs) proposed in the tender. b) Distribution Transformers in No's:80% of the Transformer quantities proposed in the tender. In addition the above-executed quantum of work must be satisfactory operation of at least 12 Months from the date of commissioning till bid submission date.	During the year 2019 to 2023 contractors suffered from corona period and most of the contractors has no works to execute at that time. Hence we request your kind self to consider only 50% work done and also please consider the work done and quantity performance certificate received from the officer not below than the Executive Engineer for execution of back to back TTK/PTK works in the last 5 years.	Please refer the amendment.

Sl No	Section/Clause No/Page Nos	As per Tender Documents	Queries/Comments/Amendment requested	BESCOM's Reply/clarifications
6	General conditions of Bis documemts	———	Since tender has been called total PTK system, collecting materials from division stores to work spot including loading and unloading will be very expensive, please make arrangement to collect the required material in the sub division stores otherwise collecting required materials and returning the balance materials to the stores will be very expensive and not feasible	As per the tender condition the major materials to be supplied by BESCOM need to be colleted from respective divisional stores.
			The 10% provision made in the SR towards overheads is fixed for TTK contracts therefore these kind of labour contracts kindly add 40% of the amount arrived towards labour and materials	Tender condition prevails.
			Please create separate head of expenses and liasoning for getting approval from Electrical Inspectorate, what is the safety and precaution taken towards crores together material which will be handed over to successful bidder for execution of work, it appears that there will be no security for the materials handed over to vendors	Please refer clause No: 1.3 (XVII) of ITT of bid documents.
			Whether BESCOM has created any system plan to hand over the all the required materials at one stretch for the materials required for the particular Work order instead of issuing materials in multiple times for this unnecessarily incur the labour cost which is not considered while preparing DPR please note that the event materials are not supplied at one time as required in the work order	As per the tender condition, BESCOM will supply Transformers, Poles and Conductors based on the requirement as per the approved estimate/work orders. Accordingly, the materials will be issued from the respective divisional stores.
			We are not held responsible for the quality of materials and failure of the equipment supplied by the BESCOM during commissioning stage.	The major materials are to be supplied by BESCOM, the quality of these materials falls under the scope of BESCOM. However, the contractor should ensure the quality of execution of these materials.
			During transporting the material from stores to work site the GST authorities will insists certain documents like E way bills and any other supporting documents which is required to be supported by BESCOM	The necessary documents will be provided by the respective divisional stores while transporting the materials from stores to work spot.
			We will not be held responsible during transportation time breakage of poles of poor quality which requires replacement in such cases expenses required towards replacement to be borne by BESCOM	While transportation any eventuality happens, the responsibility falls on the scope of contractors and any expenses need to be borne by contractors.
			Since we need to collect material from division stores to work site sometimes the distance between stores and the work spots will be more than 100 Km there is no separate expenditure head for the transportation therefore kindly fix the transportation cost on Kilometre basis	Tender condition prevails.
			Insurance required for watch and ward and storage space required for material supplied by BESCOM the security and insurance to be organized from BESCOM	Tender condition prevails.

Chief General Manager (Ele)
Projects, BESCOM.